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SHCIL-VASAI COMMERCIAL/TECHNICAL BID

NOTICE INVITING
TENDER

Proposed Interiors of Branch Premises At Vasai For

Stock Holding Corporation Of India Limited
(SHCIL)

1. Sealed tenders are hereby invited by the SHCIL for the above Work which is to be completed within a
total period of 6 Weeks.

2. The tender documents shall be available at SHCIL website: www.stockholding.co.in/shcilNotice.aspx
as per tender set comprising of the following:-
- Technical Bid with Commercial Conditions & Specifications.-(Part—I)
- BOQ & Price Bid.—(Part II)

3. A Pre-bid onsite meeting of all contractors will be held on Nov 9, 2018, 11am. at the Office of the SHCIL ,
shop no.113, first floor,North Lane ,Vartak college Road, Vasai west, District Palghar- 401022., Written
note on doubts if any, shall be sent in advance by email or otherwise to Architects office on or before
Dated 07.10.2018 before 5.00 p.m. The contractors are further advised to submit the un conditional
tenders. Conditional tenders are normally liable for rejection.

4. The tender document shall be submitted to The Office of Stock Holding Corporation of India,12/14,
UTI Building, Bank Street, Opp Old Custom House, Fort, Mumbai, Maharashtra 400023, On or
before the last date of submission 16.Nov.2018 before 16.00 Hrs in a sealed cover in the tender box
kept at reception.

The Tenders may be opened on the same day at 16.30Hrs subject to administrative
convenience of the office. (Contractors may check date & time)

5. Tenderers are required to pay Earnest Money Deposit (EMD) of Rs.17,500/-by Crossed
Demand Draft having remaining validity period of 90 days from the date of submission of
tender document, drawn in favour of SHCIL, from a Nationalized/ scheduled Bank branch
payable at Mumbai along with the tender. Cheque in lieu of D.D. Will not be accepted. EMD will
not bear any interest.

6. EMD will be forfeited in the event of any evasion, refusal or delay on the part of tenderer to sign
and execute the contract after acceptance of his tender. EMD’s of unsuccessful tenderer will
be refunded within 60 days from the date of opening Commercial bid without any interest.
EMD of the successful tenderer will be adjusted against Initial Security Deposit.

7. The offers submitted shall be valid for a period of 90 days from last date of submission of
tender.

8. The tenders shall be submitted in two separate envelopes, each sealed and clearly identified as
to envelope no. .......... and contents as indicated below. These two envelopes shall be
contained and sealed in a large envelope. This envelope shall be submitted as per
instructions with the name of work i.e. Proposed Interiors of Branch premises For Stock
Holding Corporation of India (SHCIL) at Vasai Super scribed on the envelopes & addressed to

Area Admin (Operations) Manager,
Stock Holding Corporation of India
Ltd.,12/14, UTI Building, Bank Street,
Cross Lane, Near Old Custom House,
Fort, Mumbai—400023
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SHCIL-VASAI COMMERCIAL/TECHNICAL BID

9. Full name & postal address with contact details and emailed of tenderer shall be written on
the bottom left hand lower corner of the envelope.

10. The tender submitted shall contain details/documents as listed below. Tenders without
accompanying all details/documents listed below will be liable for rejection

11. EnvelopeNo.1
a. Complete set of tender document Part as issued, duly filled & signed by the tenderer

on all pages. Addendum/corrigendum issued, if any, by the Employer, duly signed.

c. Submittals as listed in the tender documents Part I.

13. Envelope No. 2
Envelope no.2 shall contain only Price Bid (Part Il) both original and duplicate duly filled in and
signed on each page by the tenderer. No commercial or technical condition or qualification
of any sort shall be indicated by the tenderer in the envelope no.2,otherwise the tender
shall be rejected. This envelope shall be super scribed as Envelope no.2 Bill of Quantities
Proposed Interiors of Branch premises For Stockholding Corporation of India at Vasai.

14. Acceptance of tender will rest with the employer who reserves right to accept or reject
any or all tenders, in part or full, without assigning any reason thereof & do not find
themselves to accept the lowest or any tender. Any tender who does not fulfill any of the
prescribed conditions would be liable to be rejected.

15. Tenders received late on account of any reason whatsoever or by courier/ post will be
liable for rejection.

16. The Prequalified contractors who can complete the job successfully and timely inclusive of
Electrical work and Voice & Data Cabling Work; Security Systems; may only apply for this
job.

17. The Client reserves the right to negotiate or partly accept any or all the tenders received
without assigning any reasons there of. Tenders who do not fulfllill all or any of the above
conditions & conditions mentioned in the tender document or are in complete in any
respect are liable to be rejected. Any discrepancies, omissions, ambiguities in the
tender document for any doubt as to their meaning should be reported in writing to the
office of the consultants, M/s.Nikita Engineers, who will review the position & where information
sought is not clearly indicated or specified, the consultants will issue a clarifications to al
Ithe tenders as ‘Addendum No ’, which will become part of the contract document.

18. The Client also reserves the right to divide and distribute the work,sectionwise & itemwise.
This may please to noted by the Tenderer. In such case,the decision will be solely at the
discretion of client in consultation with M/s.Nikita Engineers, including that of assignment of
works.

19. You are advised to ensure strict observation of commercial conditions of this Tender & also
of the following requirements,
a. Submission of a detailed Bar Chart indicating your scheduled program for all the major
activities.This BarChart will be referred during the progress of the work to establish
periodical landmarks of
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SHCIL-VASAI COMMERCIAL/TECHNICAL BID
achievement of work and the same shall be updated by the Contractor from time to time
based on the then prevailing situation, if any.

b. The onus of co-ordination with other Contractors/ Agencies for various trades will rest with
the Contractor.

c. Alldocuments forming the tender document shall be signed & sealed by the tenderer.d.

No part of the bill of quantities or drawing shal | be modified or deleted.

e. The power required would be arranged by the client at a particular point & the contractors
will have to make their own arrangements for tapping the supply at various points by
observing utmost security & safety measures.

20. Contractors will have to make their own arrangement for water. However, if the water could be
arranged by the Employer Free of cost, the same should be used carefully and without
disturbing the requirements of the Employer.

21. The Successful Tenderer will enter into Agreement with the Employer as per the format
enclosed within 14 days after receipt of Work Order.

22. The tender amount and rates quoted by the Bidder shall be inclusive of all taxes, duties,
levies, royalties & any other incidental charges etc. However, only ‘Goods & Services
Tax’(GST)shall be paid extra as applicable by the Client.

23. No escalation in price will be payable for whatsoever reasons. Contractor shall furnish
Indemnity bond to the Employee, as per Performa’PF-3 attached with the tender
indemnifying the latter against all claims by Government and other statutory authorities in
this regard.
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SHCIL-VASAI

APPENDIX TO FORM OF TENDER

COMMERCIAL/TECHNICAL BID

Item

Description

ContractValue

Total value of the Tender as accepted by the Employer.

Date of Commencement

3(Three) days from the date of issue of acceptance letter or
the date of issue of work order which ever is earlier.

Time of Completion

6 weeks(SixWeeks) from the date of commencement.

Liquidated Damages for
Delay

1.0% of Contract Value per week subject to a maximum limit
of 10% of the contractvalue.

Defects Liability Period

365 Days from the date of Completion as certified by the
Engineer.

Earnest Money Deposit

17,500/-by Demand draft drawn in favour of SHCIL.

Mobilisation Advance

Not Applicable.

Insurance

As per Clause no.15 of GCC.

Payment of Interim Bills

On account of 75% within 10 working days from date of
submission of bill by the Contractor to the
Architect/Consultant ~ with  all  supporting documents.
Balance 25% within 10 working days from date of
submission of bill by the contractor to the Architect with all
supporting documents and after certification of bill by the
Architect. However, the employer reserves the right to

scrutinize the bills & hold the payments, if any.

Value of Interim Bill

Minimum of Rs.4.00 lakh

Initial Security Deposit

2.0% of Contract value by D.D inclusive of EMD.

Payment of Final Bill

Within 30 days from the date of certification of bill by the
Consultant.

Retention Money (RMD)/
Security Deposit from
Interim Bills

10% of interim bills subject to a maximum of 10% of contract
value including initial security deposit.

Release of RMD /Security
Deposit

50% upon issue of Certificate of Completion and balance
50% after completion of defects liability period and issue of
no dues certificate (final completion certificate).

Arbitration

As per Arbitration and Conciliation Act,1996.
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SHCIL-VASAI COMMERCIAL/TECHNICAL BID

LETTER OF OFFER

Date:.To,

Area Admin(Operations) Manager,
StockHolding Corporation of India Ltd.,
12/14, UTI Building, BankStreet,
CrossLane, Near Old Custom

House, Fort, Mumbai—400023

Dear Sir,

Sub.:- Proposed Interiors of Branch premises For Stock Holding Corporation of India at
Vasai Premises.

1) Having obtained, scrutinized/ examined and understood the site, drawings, contract
documents, specifications, Schedule of Quantities, relating to the tender for proposed
interior work prepared invited by your Consultants, M/s.Nikita Engineers, having office at
uttam 2/1,Thane east 400603

2)We the undersigned, hereby offer to execute, complete and maintain the proposed work in
strict confirming with the said conditions of the contract documents for the items described
in the tender at the item rates quoted by us in the tender within the stipulated time i.e.
within 6 weeks from the date of issue of letter of intent/work order.

2) We enclose here with in terest free Earnest Money amounting to Rs.17,500/- by DD and
this sum shall be forfeinted in the event of failing to execute the contract when called upon
to do so by accepting our tender.

3) In the event of this tender being accepted value of tender including Earnest Money will be
converted into part of Security Deposit.

4) The Amount of Initial Security Deposit shall be 2.0% of the accepted value of Tender including
Earnest Money Deposit.

5) The 10% of gross value of work done will be deducted as Retention Money from each

Interiorhbill.
The maximum amount of Retention Money shall be balance of the total Security Deposit of

5% of contract value. This amount will be retained with SHCIL upto expiry of Defects Liability
Period.

We shall absolve the employer and architects from any loss, damages, action etc. Rate
guoted by the tenderer shall be inclusive of all such expense.

It is understood by me/us that the lowest or any tender will not necessarily be

accepted. Name of person having power of Attorney to sign the Contract.

Yoursfaithfully,

Seal Address of Contractor.
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SHCIL-VASAI COMMERCIAL/TECHNICAL BID

SPECIAL INSTRUCTIONS

Tenderers may specially note the following:

1. Rates quoted in the Schedule of quantities by the tenderer shall remain valid through out the
execution and until completion of work within accepted period of completion as well as during
authorized extension in period. If EMPLOYER decides to place work order for additional
scope of work in the same premises or to amend the original work order for additional scope
of work in the same premises, the contractor shall be bound to accept the same, at rates
agreed in the original work order; provided such work order or amendment isissued prior to
completion of the work contained in the original work order.

2. Ratesto be filled in both figures and words.

3. The item rates agreed at the time of acceptance of tender will remain valid throughout
currency of contract and fluctuations in the prices of any materials, equipment, labor, taxes,
duties etc. will neither be considered at any stage during currency of contract nor be
compensated.

4. If the tenderer fails to accept the work order issued at the rates originally quoted by him in bid
(and negotiated subsequently , if any) the Earnest Money shall be forfeited.

5. Tenderers shall sign all pages and wherever provided in the tender failing which the tender
may be rejected. The tenders shall be submitted in two-envelope system, in sealed cover.
Tenders which do not contain DD for EMD & that do not fulfill any of the conditions mentioned
herein will be rejected.

6. Adequate number of fire extinguishers, firstaid boxes, shall be provided on the site by the
contractor.

7. Watch and ward in respect of all plants, machinery, materials, etc. at site for us e in work shal
be provided by contract or at his sole responsibility and cost.

8. The contractor shall make his own arrangement to house his labor and staff for their services.

9. If for the same item appearing in different sections, quoted rates are different, then the
lowest quoted rate in such case will be treated as valid and will be applicable.
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SHCIL-VASAI COMMERCIAL/TECHNICAL BID

INSTRUCTIONS TO TENDERERS

Instructions for Filling/Submitting Tenders:

1. The tender shall be submitted only in the prescribed tender documents supplied by the
consultants. Particulars of DD for the Earnest Money deposited shall be furnished at the bottom
of the tender form.

2. The tenderer should study all the tender documents carefully and understand the same
including all instructions, conditions, drawings, and specifications etc., before quoting the
rates. If there are any doubts, they should get clarification in writing but this shall not be a
justification for submission of late tender or extension of opening date. Tender should be
submitted strictly in accordance with Consultants' Drawings, Specifications and other
Tender Documents. The tenders should be submitted in the two envelopes duly sealed by
the contractors, as indicated in tender notice. No request for any change in rates or
condition shall be entertained after receipt of tenderer.

3. The Tenderer should visit the site and acquaint himself with the site conditions before
quoting. He is also expected to know about the availability of water supply, electricity supply,
approach road, construction materials as per tender specifications and any other ancillary
facilities since these are to be provided/ arranged by him (unless otherwise specified) at his
cost to execute the works. All the above factors must be taken into account in the rates
quoted.

4. The Tenderer should quote his rates for all items in the Tender Schedule. All the rates given in
the Tender schedules hould be written both in figures and words and where there is a difference
between the two, the rates given in words wil Ibe taken as authentic. Should there be any
discrepancy between unit rate and amount; the unit rate will be considered as the correct.

5. All taxes and duties, as applicable, shall be paid by the contractor. Variation in taxes if any shall
not be paid/recovered during the period of contract.

6. All Tenders and subsequent communications, if any, should be submitted in two separate
envelopes and put in a bigger cover (sealed with lac) boldly superscribed on the outer cover,
Tender for, closing date and time and sent by hand delivery so as to reach the concerned
authority as laid out in the tender form before the closing date and time or dropped in the
tender box kept in the to The Office of Stock Holding Corporation of India, 12/14, UTI
Building, Bank Street, Opp OIld Custom House, Fort, Mumbai, Maharashtra 400023 before
closing date & time with the permission of the concerned authority.

7. All entries in tender documents should be in English & in ink or typed. All corrections should
be attested under full signature of the contractor. Corrections where necessary should be
made by scoring the wrong words/figures by drawing a line across them and attesting these
with full signature of the Contractor. These shal not be erased or overwritten.

8. Every page of the Tender Documents shall be signed by the Tenderer at the end of last entry
thereon.
One complete set of drawings should be signed and returned by the Contractors alongwith
Tender Documents.

9. The quoted rates should be inclusive of all Equipments, Lifts, Materials, Leads, Labour,
Octroi Duties, and Sales Tax on Work contract, Turnover Tax, Excise, Customs duty etc.
required in connection with the completion of work to the entire satisfaction of the Employer
and Consultants. All the Materials are to be
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Supplied by the Contractor unless otherwise stated. No claims for upward revision of

rates wil Ibe allowed on account of any increase in tax, duty etc.

10. The Tenders shall be valid for a period of atleast 120 days from the date of submission of the

11.

12.

13.

14.

15.

16.

Tender. No upward revision of rates will be accepted after opening of the tender. If the
Tenderer fails to accept the work order, if placed at his originally quoted rates, or
subsequently negotiated rates, as the case may be, the Earnest Money shall be forfeited.
Once the tender is accepted and the Work Order is placed on the successful tenderer, the
rates shall be valid till the entire work is 100% complete.

If employer decides to place workorder for additional scope of work in the same premises or
to amend the original work order for additional scope of work in the same premises, the
contractor shall be bound to accept the same at rates contained in the original work order;
provided such work order or amendment is issued prior to completion of the work contained
in the original work order.

Tenderer shall quote his rates for all items of work described in the Schedule of Quantities,
irrespective of whether they are main items or alternate items. The employer reserves to itself
the right to adopt any of the alternative items, either in scrutinizing and deciding upon the
tender or later when the works are being executed.

Earnest Money Deposit.
The Earnest Money deposit of Rs.17,500/-must be paid to EMPLOYER by a crossed
demand Draft having remaining validity period of 120 days from date of submission of
tender drawn on the Nationalized/ scheduled Employer on which no interest will be allowed.
The Demand Draft drawn in favor of EMPLOYER must be enclosed with the tender
document.(Envelope no.1)

Income Tax Clearance Certificate and copy of Partnership Deed /MAA

A current IncomeTax Clearance Certificate and a certified copy of Partnership Deed

/Articles of Memorandum of Association should be sent along with the Tender. Power of Attorney
of authorized signatories is also required to be submitted with tender (Envelopeno.l)

Initial Security Deposit

On intimation of acceptance of tender successful tenderer is required to deposit 2.0% of the
contract amount as Initial Security Deposit (ISD) within seven days from acceptance of tender.
This ISD can be furnished in the form of Employer guarantee issued by a nationalized
Employer on the proforma approved by the employer, ISD will form part of performance
guarantee/ total security deposit & it shall be without interest. ISD will be refunded after
completion of the work by the tenderer.(As perproforma- Annexure Il)

Acceptance of tender by the Employer

Incomplete tenders, condition altenders, tenders received through courier/ post or late or
tenders not conforming to the Terms and Conditions prescribed in the Tender Documents or
not accompanied by the requisite earnest money, will be rejected. Requests for adjustment
of pending bills or any other amount towards Earnest Money Deposit will not be entertained. The
employer is not bound to accept the lowest tender and reserves the right to reject any or all
tenders without assigning any reason whatsoever and /or to carry out negotiations with the
tenderers in the manner considered suitable by the employer. The employer reserves the right of
accepting whole or part of tender and contract or in band to perform the same at rates quoted.

Tenderers may have to attend the concerned office of the employer for negotiations/
clarifications required by them in respect of their quotations without any commitment on the
part of the employer.
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17.In case of negotiations, the Tenderer should send the confirmation of such negotiations in
writing so as to reach the Employer within 48 hours from the date of negotiations, failing
which the employer reserves the right to ignore the tender.

18. Acceptance of Letter of ntent (LOI) by Tenderer.
After communicating the employer's acceptance of the Contractor's tender, if the Contract
or fails to return the duplicate copy of Letter of Intent duly signed in token of their acceptance
within 7 days from the date of issue of LOI, the Earnest Money Deposit will be forfeited
assuming no interest in the work shown by the contractor from the date of issue of LOI.

19. Execution of Agreement.
On acceptance of the tender the successful Tenderer will have to immediately execute an
agreement with the Employer on stamp paper of adequate value, covering all aspects of
the Contract in the standard form enclosed annexure-l. The intending Tenderers should
acquaint themselves with the provisions of enclosed Standard Agreement before quoting.

20. When the Party signing the Tender is not the sole Proprietor, the necessary power of attorney
authorizing the Person(s) to act on behalf of the Proprietor or the Organization/ Company should
be produced before signing the Agreement.

21. Execution of Work

The Contractor shall submit before starting work on receipt of LOIl, methodology and a
detailed program of work adhering to the completion time indicated in tender /LOIl. The
program thus submitted shall form part of the Contract and shall be binding on the
Contractor. However, the Employer reserves the right to alter the program, if necessary, from
time to time. No claim whatsoever of the Contractor on this account shall be entertained by
the Employer. Contractor shall also submit CPM /PERT chart of complete program of
execution.

22. All the materials required for execution of work must be got approved from the Consultants/
the employer before they are brought to site and before actually put on use. All facilities for
prior inspection of materials and subsequent inspection of work by representatives of the
Consultants/ employer must be made available, at Contractor's cost. Any material brought
without such prior written approval shall be entirely at the risk and cost of the Contractor. It
shall be Contractor's responsibility for procurement of all materials/ equipment etc. No delay
due to non—availability of any materials/ equipment will be entertained.

23. The responsibility of safety and security of materials and equipments brought or installed by
the Contractor (till they are handedover to the Employer) will remain with the Contractor and
any claim whatsoever nature due to any loss or otherwise wil not be entertained. The Contractor
will have to handover completed job in its entirety of WorkOrder.

24. If the Contractor brings defective/sub-standard materials at site, it shall be the responsibility
of the Contractor for the removal and disposal of the same at his cost. The employer shall not
entertain any claim from the Contractor on this account. In case the Contractor fails to remove,
such materials within 7 days after issue of notice in writing to the Contractor, the employer
reserves the right to dispose such materials at the entire risk and cost of the Contractor.

25. Work carried out with defective material shall be rectified by contractor at no extra cost is
Employer.

26. Work order quantities are approximate and payment shallbe made only as per actual
measurements.
The Contractor is not entited for any sort of compensation towards materials
procured/stored in excess of the measured quantity, if any.

27.As regards excess quantities, an upward variation in the quantities mentioned in the
tender is should be immediately to the Represenattive of SHCIL. Any variation in the
qguantities beyond this limit should be intimated immediately & should be executed only
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28.

29.

30.

31.

32.

33.

34.

35.

after written permission from the Employer is obtained and if the same are carried out
without such written approval the same will be at the risk and cost of the Contractor. No
extra or increased rates will be paid for increase/decrease in the quantities of any item.

As stated in General Condition of the Contract, the Contractor shall carry out works as per
directions in the tender/ Work Order. The Contractor shall not undertake on his own any
change in the specification mentioned in the Tender Documents and Work Orders. Incase of
doubt the Contractor will refer the matter in writing to the Consultants/ theEmployer and the
Contractors hall carry out the items of work as per clarifications given in writing. In case of
delay in getting such clarifications the Contractor will not be entitled for any claim on account
of idling of their labour, machinery etc. In case the Contractor carries out the work as per his
own specifications not acceptable to Consultants/ the Employer in such cases the same
will be required to be redone as per specifications given by Consultants/the Employer
at the Contractor's risk and cost. If the Contractor fails to re-do the work, the Employer
reserves the right to get it done through any agency at the entire risk and cost of the
Contractor.

The employer reserves the right to revise the specifications, drawings, and designs at
any stage of work and such deviations shall be admitted at the rates already contained
in the Tender or deviated rates or as extra item derived on the basis of rate analysis at
prevailing market rates, if the rates are not available in the Tender.

The employer, through the Consultants, reserves the right to increase or decrease the
tendered quantity of any or every item and delete any item at any stage of work.
Contractor shall execute the increased quantity at the accepted tender rates.The
Contractor's claim for compensation or damages on account of these shall not be
entertained.

Measurements will be recorded by the authorized staff of the Architect/Consultant in
measurement books provided by the employer. The bills will be submitted in the standard
measurement/bill proforma only approved by the Consultants/employer. All the
measurements recorded/ ongoing works shall be made available to Employer’s representative
for checking. Mode of measurements shall be decided by Consultants.

If the performance of the successful Contract or is found to be unsatisfactory, the
employer reserves the right to cancel in part or whole of the Contract and get the work
sexecuted through alternative means at the entire risk and cost of the Contractor on
whom the order was first placed by giving 7 days notice. In such cases, the Contractor
should make good all losses that the employer may incur due to this.

Incase the Contractor abandons the work, the employer shall issue the final notice to the
Contractor to remain present at site on due date and time as per notice. If inspite of such
notice, the contractor remains absent at site on such due date, Consultants/ the
employer representative will take unilateral measurements of abandoned work which
will be binding on the Contractor and the balance work will be carried out by any agency at
the entire risk and cost of the Contractor.

If the Contractor does not complete the work within the prescribed time limit given in the
LOI/ tender documents the employer through the Consultants may give from time to
time such extension of time limit for completion of work without prejudice to the
employer’s right to recover liquidated damages as per the Terms and Conditions
given in the Contract.

The Contractor shall dispose of all surplus/demolished materials/excavated earth
available or any other items involving excavation in the following manner and as per
instructions of the Consultants/the employer.

(@) Dispose of fthe demolished materials/surplus excavated earth from the premises to
outside the Municipal limits or as permitted by the local authorities, irrespective of lead and

mode
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Transportation involved. Contractor shall obtain necessary permission from the statutory
authorities at his cost for such disposal.

36.

37.

38.

39.

40.

41.

42.

(b) Written instructions should be obtained from the employer/ the Consultants about
disposal of demolished/excavated materials/ earth before commencement of
demolition/excavation. If the Contractor fails to do so and dumps the earth / material adjacent to
the excavation site, no extra payment shall be made for rehandling of the same. If the earth is
disposed off outside the Employer's site, the Contractor shal Ibe responsible to obtain
permission from the concerned authority, if any.

It will be responsibility of the Contractor to get the works approved and obtain required
permission/ certificate for all interior and electrical work from the local Municipal/ other
Government/required authorities, at his cost.

The Contractor will abide by rules and regulations, by laws and statutes etc. imposed by the
Government/semi-Government and other local authorities such as Municipality etc., for execution
of his job. Any penalty /fine imposed due to non-compliance of the Contractor by any statutory
authority shall be borne and paid by the Contractor.

Any damage caused to the existing work/facilities while carrying out the work shall be made
good by the Contractor at his own risk and cost to the entire satisfaction of Consultants/ the
employer.

Successful contractor will comply with the provisions of all the labour laws& regulations. All the
provisions of Contract labour (Regulation&Abolition) Act,1970 and rules there under should
be complied with. All necessary data should be furnished to Project-in-charge from the
employer's side to get the employer registered as principal employer in respect of the
subject job. There after the contractor shall get their name registered and obtain Labour
Licence and submit a copy of the same to Consultant/Employer.

The employer does not bind himself to accept the lowest tender & reserves to himself the
right to reject any or all of the tenders received without assigning any reason there of.
Further the employer reserves the right to avoid any component of the projector group of
components to tenderer or to award the entire work to ne tenderer.

The contractor shall be required to co-operate and work inco-ordination with and afford
reasonable facilities for such other agencies/specialist as may be employed by the
employer/consultants on other works/sub-works in connection with the projects/schemes
of which the work forms part. The contractor will be required to take out without claim to any
extra amount a proper and effective insurance policy, Contractors ALL RISK POLICY from any
Nationalized/ scheduled insurance company approved by the employer, fully insuring the
work against loss or damage by fire, theft, storm, lightning, flood, earthquake or any object
dropped from there or any riots, strikes & civil commotion or other risks as indicated by the
Employer. Such policy should be taken to insure a sum equivalent o0 125% of the contract
value & employer should be made the beneficiary..All policies shall be valid till completion and
handing ove of the work tot he employer.All the original insurance policies etc. shall be
deposited with the Employer.The entire premium amount of such policies will be paid by the
contractor failing which Employer reserves right to insure the work against the said risksand
deduct assume quivalent to the premium amount paid by the employer from dues to the
contractor.

Employers/Consultants shall have exclusive right of rejecting items of works with bad
workmanship,noticeofwhich will be given to the contractor during execution of the job. If the
contractor fails to rectify or to improve the level of workmanship to the acceptable
standards, suitable recovery as assessed by the employer/consultants shall be made for
those items of works. No requests/claims whatsoever shall been tertained in this matter
under any circumstances by the employer/consultants.
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43. The contractor shall have to work in non-office working hours as per the instructions issued
by employer/consultants for which no extra amount shall be paid to the contractor.

44. The Earnest money deposit submitted along with the tender shall be converted into security
deposit as required to be submitted bearing no interest incase of successful contractor &
shall be released as mentioned in INSTRUCTIONS above.

45. If necessary addendum to this tender shall be issued by owner afte rPre-bidmeeting.
I/Weconfirm that we are submitting our tender duly filled in and rates have been quoted after
thorough study of site conditions, specifications, drawings, general Terms and Conditions

of Contract, etc., andl/We here by accordour unqualified consent and agreement to the said
Conditions,Specifications, drawings,GeneralConditions,SpecialConditionsofContract,etc.

Seal:

Date: SignatureofContractor.
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GENERAL CONDITIONS OF CONTRACT (GCCQC)

DEFINITIONS AND INTERPRETATIONS:

In the Contract (ashereinafterdefined)the following words and expressions shall have the meanings
hereby assigned to them except where the context other wisere quires.

TheEmployer/EmployershallmeanTheStock HoldingCorporationofindiahavingitsregisteredofficeat
-CentrePoint,UnitNo.301,3rdFloor,Dr.B.AmbedkarRoad, Parel,Mumbai-4000120ranyotherplace
asmodifiedsubsequentlyand shallincludeitsManagerorother officersauthorizedto
dealwiththesepresentsare concernedonhisbehalfpostedinthe anyofthe OfficesofEmployerand shall
also includeEmployer'ssuccessorsand assignees.Wherever
thewords"Employer","Employer”,orEmployer appear, theseshallbedeemedtomeanEMPLOYERand
thesewordsshall convey thesamemeaning.

The Tendershallmeanthe tender(Partl &ll) includingaddendumand
drawingssubmittedbythetendererforacceptancebyEmployer.

The Projectin-chargeshallmeanthe GM(Premises)ofthe employer,or
hissuccessorinofficeorauthorizedrepresentativenominatedbytheemployer.

TheContractorshallmeanthepersonorpersons,firmorcompanywhosetender hasbeenacceptedby
Employerandincludes theContractor'slegal representatves, itssuccessors and
permittedassigns.

TheSub-contractorshallmeananypersonorfirmorcompany(otherthan
theContractor)towhomanypartoftheworkhasbeenentrustedbytheContractor,withthewrittenconsent
oftheConsultants&/or
thelegalrepresentatives,successorsandpermittedassignsofsuchperson,firm orcompany.

TheArchitect/ConsultantsshallmeanM/s.Nikita Engineers.oranyother consultant/theperson
nominatedbytheemployerfromtimetotimeand
shallincludethosewhoareexpresslyauthorizedbytheEmployertoactforand
onhisbehalfforallfunctionspertainingtooperationofthisContract.

Consultant’'sRepresentativeshallmeananyEngineerorArchitectof
theConsultantsappointedfromtime totimetoperformthedutiessetforthintheTender
Documentwhoseauthorityshallbenotifiedinwriting totheContractor.

The“Works”shall meanand include all works tobeexecuted inaccordancewiththeContract
orpartthereof asthe case may be and shallinclude all
extras,addition,altered,orsubstitutedworksasrequiredforthepurposeoftheContract.

The“Contract” shallmeantheagreementbetweentheEmployerand theContractorfortheexecutionof the
worksincludingthere inalldocuments suchasthe invitationtoTender,InstructionstoTenders,
Generaland SpecialConditionsofContract,Specifications,GeneralRequirements,addendum,Time
ScheduleofCompletionofJob,Drawings,Letter  ofintentawardingthe work, Agreed Variations,if
anyetc.
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The  “ContractDocument’shallmeancollectivelythe  Tender  Documents,addendumif
any,Designs, Drawings,Specifications,agreed variationsif any and other
documentsconstitutingtheTender and acceptancethereof.

ConstructionPlantshallmeanallappliancesorthing sofwhatsoevernaturerequiredinoraboutthee
xecution,completionormaintenanceofthe worksor
temporaryworks(ashereinafterdefined)butdoesnot
includematerialsorotherthingsintendedtoformorformingpartofthepermanent work.

Temporary Worksshallmeanalltemporaryworksof every kindrequiredinor abouttheexecution,
completionormaintenanceoftheworks.

Specifications shall mean all directions, various technical specification, provisions
andrequirements attachedtotheContract,whichpertaintothemethodand
mannerofperformingtheworkorworkstothequantitiesand  qualitiesoftheworkorworksand  the
materialstobe furnishedunder thecontractforthework or works,as may be amplifiedor
modifiedby the Employeror the Consultants during theperformanceofContractinorder
toprovideforthe unforeseenconditionsorinthe bestinterestofthework orworks.
Itshallalsoincludethe latesteditionincludingalladdenda/corrigendaofrelevantindian
StandardSpecificationsandotherrelevantcodes.

Plansshallmeanallmaps,sketchesand layoutsasare incorporatedinthe Contractinorder
todefine broadlythescopeandspecificationsof theworkorworksandallreproductionsthereof.

Drawingsshallincludemaps,plansand tracingsorprintsthereofwithany modificationsapprovedin
writingbytheConsultants/Architectsand suchother
drawingsasmay,fromtimetotime,befurnishedorapprovedinwritingbytheConsultantseitherinsoft
orhardcopy.

Siteshallmeanthelands,buildingsand
otherplaceson,under,inorthroughwhichthepermanentworksare to be carriedout and any other
landsorplacesprovidedbythe EmployerforthepurposeoftheContract.

Noticeinwritingorwrittennoticeshallmeananoticeinwritten,typed
orprintedcharacterssent(unless deliveredpersonallyor otherwiseprovedto have
beennoticed)by registeredpostto thelastknown
privateorbusinessaddressorregisteredofficeofthe addressesand shallbedeemedto have
been receivedintheordinarycourse ofpostitwouldhavebeendelivered.

The CompletionCertificateinrelationto the work shallmean the certificateto be
issuedbytheConsultants/Architectsand countersignedbytheRepresentativeofEmployer,when
theworkshavebeen completedto theirsatisfaction.

TheFinalCompletionCertificateorNoduescertificateinrelationtothe  workshallmeanthecertificate
regardingthe satisfactorycomplianceofthe variousprovisionsofthe Contractto beissuedby
theConsultants/and the
ArchitectscountersignedbytherepresentativeofEmployer,afterthe periodof
defectsliabilityisover.(DefectLiabilityperiodis12monthsfromthedateofcompletion).

Order ofprocedurewere any ambiguityinthe scheduleofquantities,generalconditions,special
conditions,specificationsand drawingsforthe contractorshallbe asper the
decisionofEmployerand sameshallbebindingasthecontractorandshallberead asunder
indecreasingorderofimportance:

a. I.S./N.B.Code

b.Drawings
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c. SpecialConditions
d.GeneralConditions

e. GeneralSpecification

f. CPWDSpecification
g.StatePWD/GeneralEngineeringPractice.

Approvedshallmeanapprovedinwritingincludingsubsequentwrittenconfirmationofpreviousverb
al approval.

Employer‘sdecisionregardinginterpretationofdrawingsetc., shallbefinal

Inthe event ofthere beinganydiscrepancy,ambiguityoromissionoranyerrorordifferenceofopinion
regardingtheinterpretationorgrantingofanyspecificationdesigns,drawings,descriptionorinstruc
tions relatingto the worksto be executedthe decisionofthe Project-in-chargethereonshallbe
finaland bindingon the Contractorsand the Contractorsshallnot be entitledto claimany
additionalor extra paymentorclaimanyotherbenefitoradvantage forthesame.

LiabilityofContractors:

Inanycaseinwhichanyofthepower conferredupon Employershallhave
becomeexercisableandthesameshallnot have beenexercised,the non
exercisableportionthereofshallnotconstituteawaiverof anyoftheconditionsthereofand
suchpowersshallnotwithstandingthesamebeexercisablein theevent
offuturecaseofdefaultbythe Contractorsand the

liabilitiesoftheContractorsshallremainunaffected thereby.

CompletionofWork:

On completionofthe works,the Contractorsshallbe issuedthe
CompletionCertificatejointlybytheauthorizedrepresentativeofEmployerand
theConsultants,butnosuch certificateshallbegivennorshall
theworksbeconsideredtobecompleteduntiltheContractorsshallhave

removedfromthepremisesin whichthe workshallhave
beenexecutedallscaffoldings,surplusmaterialsandrubbishand shallhave

cleanedofalldirtfromsuchworksorother partsofanybuildinginoruponwhichthe workhave been
executed.

If the Contractorsshallfailto complywiththe requirementofthisclauseastoremovalofscaffolding,

surplusmaterialsand rubbishand cleaningofdirtonorbeforethe
datefixedforthecompletionoftheworks,theEmployermayattheexpenseoftheContractorsremove
suchscaffoldings,surplusmaterials and rubbishand disposeofthe  sameasitthinksfitand
cleanofsuchdirt asaforesaid, and
theContractorsshallforthwithpaytheamountofallexpensessoincurredand shallhave noclaimin
respectof any
suchscaffoldingorsurplusmaterialsaforesaid,exceptforanysumactuallyrealizedbythe sale
thereof.

Extensionoftime:

IftheContractorsshalldesireanextensionoftimeforcompletionoftheworkonthegroundofhishaving
been unavoidablyhinderedinitsexecutionor on any other groundhe shallapplyinwritingto
theEmployerthroughthe  Consultantswithinl5 daysofthe  scheduledateofcompletionon
accountof
whichhedesiressuchextensionsasaforesaidandtheEmployershallifinhisopinion(whichshallbefin
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al) findsreasonablegrounds,authorizessuchextensionoftimeif any asmay deeminhisopinion
necessaryand
proper.AnyextensionoftimeevenifgrantedshallbewithoutprejudicetoEmployer'sright
torecoverlossordamagessufferedfromdelayinwaiverthereof. Anyapplicationforextensionoftime
madebytheContractor aftertheexpiryofduedateforcompletionof thework
asperTermsofContract
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10.

and theWorkOrder

shallnotbeentertainedorbedeemedtobevalid. Thecontractshallremaininforceeven forthe
periodbeyondthe due dateofcompletionirrespectivewhetherthe extensionisgrantedornot.
Liguidateddamagesat the ratesspecifiedinAppendixto formoftendershallbeleviedon

theContractorfortheperiodofdelaysattributedtohim.

Contractorstosupplyplant,ladders,scaffoldingsetc.:

The Contractorsshallsupplyat theirown
costmaterials,plant,tools,appliance,implements,ladders
cordage,tackle,scaffoldingsandtemporaryworksrequisiteorproperfortheexecutionofthework.

Errorsinscheduleofquantities:

Shouldanyerrorappearinscheduleofquantitiesother
thanincontractorsprices,calculationsitshallberectified.

Executionofadditionalwork:

TheContractorsshallexecutethewholeand

everypartoftheworkinthemostsubstantialandworkmanlikemanner both as
regardsmaterialsand inevery other
respectinstrictaccordancewiththespecifications. TheContractorsshallalsoconformexactly,fully

and faithfully,tothedesigns,drawingsand

instructionsinwritingrelatingtothework.AnyadditionalworkwhichtheContractorsmaybedirectedtod
oasthepartoftheoriginal workshallbecarriedoutbytheContractorsonthesamebasisinallrespects
onwhichtheyhave agreedtodothemainworkatthesameratesasarespecifiedintheTender
forthemainworkprovidedthat ifany
additionaloralteredworkincludesanyclassofworkforwhichnorate  isspecifiedinthisContract,then
suchclassofworkshallbecarriedoutattheratemutuallyagreedupon between
theEmployer/Consultantsand theContractorshavingregardtothenatureofthe saidworkand
therates of the main work. Therate ofsuchitemshallbe derivedonthe basisofrate analysis
consideringprevailingmarket ratesforlabourand materialand asper CPWDmethod.
TheContractorsshallhowever,have noclaimorcompensationby
reasonofanyalternationshavingbeenmadeintheoriginalspecificationetc., whichmayentail
anycurtailmentof theworkasoriginallycontemplated.

Nocompensationforalternationinorreconstructionofworktobecarriedout:

IfatanytimeafterthecommencementoftheworktheConsultantsshall,foranyreasonwhatsoever,no
trequirethe wholeoranypart ofthe work asspecifiedinthe Tender tobe carriedout, the
Consultantsshall give notice in writing thereof to the Contractors who shall have noclaimto
any paymentof compensationwhatsoeveronaccountofanyprofitoradvantageswhichhe
mayhave derivedfromtheexecutionofthe workinfullbut whichhedidnot deriveinconsequenceofthe
fullamountofworknothavingbeencarriedoutand
havingbeencancelledbytheEmployer.Neithershalltheyhaveanyclaimfor
compensationbyreasonofany alterationshavingbeenmadeinthe
originalspecifications,drawings,designsand instructionswhich shall beinvolveanycurtailm entof
theworkasoriginallycontemplated.

Worktobedonetothesatisfactionof theConsultantsand Employer:

The Contractorsshallcarry out and completethe work
inaccordancewiththisContractandthedirections,ineveryrespect,totheentiresatisfactionofthe
consultantsand
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Employer.IftheContractorsshallfindanydiscrepancyinordivergencebetweentheContract,Drawi
ngand/orScheduleofquantities,theyshallhave
toapplyinwritingforanynecessaryinstructionsfromtheConsultants/Employerinrelation thereto.
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11.

12.

13.

14.

15.

Defectiveworkand materials:

IfatanytimebeforetheSecurityDepositisrefundedtotheContractorsitshallappeartoEmployerorthe
Consultantsthat
anyworkhasbeenexecutedwithunsound,improperorunskillfulworkmanshiporwith
materialsofinferiorqualityornot otherwiseinaccordancewiththeContract,itshallbe lawfulforthe

EmployerortheConsultantstointimatethisfactinwritingtoContractorseitherinthesiteorder book
orbyletterthereupon.TheContractorsshallbeboundforthwithtorectifyorremove and
reconstructtheworksospecifiedinwholeorinpart and providewithproperand
suitablematerialsattheirown chargeand cost
totheentiresatisfactionoftheConsultants.Intheevent oftheContractorsfailingtodosowithin
aperiodtobe specifiedbytheConsultants. TheContractorsshallbe
liabletopaycompensationattherate ofone percentofworkorder valueper day,
notexceedingtendaysofthevalueoftheWholeWorkOrder.
InthecaseofanysuchfailuretheConsultantsmayrectifyorremove andre-

executetheworkorremoveand  replacewithothersthe  materialsorarticlescomplainedof,asthe
casemaybe, atthe risk andexpenseinallrespectsoftheContractors.

Employernottobeliablefortemporary suspensioninwork:

TheContractorsshallonbeingsodirectedbytheConsultantspostponeanyworktobeexecutedund
er thiscontractand/orsuspended furtherprogressofallor any part ofthe work and shallnot
resumeexecutionofthesame
untiltheyreceivewrittenordersfromtheConsultantstoproceed.TheContractorsshallnotbeentitled
toclaimanypaymentfromEmployerfordamagesarisingfromthepostponementorsuspensionofs
uchwork.

Measurementofworktobecovered:

TheContractorsshallgiveatleast7daysnoticeinwritingtothe Consultantsand theirauthorizedsite
representatives/Employerbeforecoveringorotherwiseplacingbeyondthe
reachofmeasurementanywork inorder that the samemaybemeasuredand
correctdimensionsthereoftaken beforethesaid workissocoveredorplacedbeyond
thereachofmeasurement.Withoutsuchnoticehavingbeengiven or consentobtainedthe
same shallbe uncovered atthe Contractors expense, fortakingsuchmeasurementsand
dimensions.IndefaultthereofEmployershallnotmake anypaymentorallowancefor
suchworkorthematerialswithwhichthesameisexecuted.

Measurement/assessmentofwork:

Allworktobedoneunder
thisContractshallbeinaccordancewiththemodeofmeasurementmentioned
inthetender.Anyitemnotmentionedinthetendershallbemeasuredaspertheprocedurelaiddown
inrelevantiSlstandards(BureauofindianStandards-
latestedition).Detailedmeasurementsofworkscarriedoutshallbetaken
jointlybytherepresentativesoftheEmployer/Consultants,inthepresenceof
theContractor'srepresentativeand finalpaymentwilbemadeaspermeasuredquantitiesand
notasperthetenderquantities.

DefectLiabilityPeriod:

TheContractorshastomaintaintheworkfor365 Daysafterthe workhasbeencompleted(thedateof

completionshallbe one asrecordedinvirtualcompletionCertificate)the
Contractorsshallmaintainand upholdthe sameinan efficientconditionand shallbe boundto
remove anyomission or defectsdiscoveredor appearinginthe work
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duringsuchtimeasdirectedby theConsultants.The SecurityDepositwillbereleasedto
theContractorsonlyaftertheexpiryoftheaforesaid period and subjecttoitbeingascertainedthat
there isnodefectiveworkormaterialrequiringrepairsor maintenanceunder
anyconditionshereinprovided.

IftheContractorsortheirworkpeopleor servants
shallbreak,deface,injureordestroyanypartofthebuildinginwhichtheymaybe
workingoranybuildingroad, kerbs, fenceenclosure,waterpipes,cablesdrains,electricor
telephonepostortheworkwires,trees,grasslandorcultivatedgroundcontiguoustothepremiseso
nwhichthework or
anypartofitisbeingexecutedorifanydamageshallhappentothework,whileinprogress,fromanycau
sewhatsoever,orany
imperfectionbecomeapparentinitwithin24monthsaftercompletiondateofentireworkscoveredb
y theworks order asindicatedinthe Final MeasurementCertificate,the Contractors shallmake
thesamegood at their own expensesor, indefault,the Consultantsmay causetobe
madegoodthrough alternativemeans and deduct theexpensefromanysumsthat maybe
then oratanytimethereaftermaybecomedue
totheContractors,balanceSecurityDeposit/BGforRMD oftheContractorsshallnot be
refundedbeforetheexpiryof

twentyfourmonthsfromthecompletiondateindicatedinthe CompletionCertificate.

16. InsuranceCover
(@ CARPOLICYforl125% oftheContract Value.(ContractValueplus25%of theContractValue).

TheContractorhave totake propercover
ofInsurancePoliciesintheJointNamesalongwiththe
Employeragainstthefollowingriskfactors,Contractor'sAllrisk(CAR)Policy
beforecommencing work,fromanApprovedcompany.

Lossordamageto the Works(upto fullcostofthe work)and forthe materials,plant&tools
machineryequipmentsetc. atsite,fromanycausewhatsoever

Shouldthe Contractorfailtotake out suchinsurancecover,
NOPAYMENTSHALLBERELEASEDTOTHECONTRACTOR. The compensationout ofany
suchinsurancepolicyshallbeassigneddirectlyinfavorofthe Employerand
suchassignmentshallbe dulyregisteredwithsaidlnsuranceCompany.

TheContractoragreethat theinsurancemoneyspayableunder suchinsurancepolicyshallbe
utilizedbyEmployerforreinstatingtheworkaffectedbysuchfireorotherrisk.

TheContractorshallindemnifyEmployeragainstallclaimsmadeagainstEmployerbyanymember
ofthepublicor other thirdparty inrespectofthe  worksorinconsequencethereofand
shallathisownexpensearrangetoeffectand maintainuntiltheCompletionoftheworks,a
policyoflnsurancewithanapprovedoffice,inthejointnamesofEmployerand
theContractor(Employersnamewillappear1®ofthepolicies)againstsuch risksand depositsuch
policyor policieswiththeEmployerfromtimetotime.
Allthepoliciesshallbevalidtillthedateofcompletionand handing overof theworktotheEmployer.

16. NoTransferorAssignmentofContract:
Thiscontractshallnotbeassignedortransferredorsubletin

anymannerwhatsoeverwithouttheprevious writtenapprovalofEmployer.If the
Contractorsshallassignortransferorsubletorattemptto do so,Employermay
bynoticeinwritingrescindthe  Contractand inthat event thesecurityDepositoftheContractors
shallstandforfeitedand be absolutelyat the  disposaloftheEmployerand the
sameconsequencesshallensureasifthisContracthad beenrescindedunder clause24hereofand
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inaddition
theretotheContractorsshallnotbeentitledtorecoverortobepaidforanyworktheretoperformedunder
thisContract.

17. Insolvencyattemptstobribeetc.:

If the Contractors become insolventor commence any insolvencyproceedingsor
makeanycompensationwiththeircreditorsorattempttodoso,
orifanybribe,gratuity,gift,loanrequisitesreward
oradvantagewhetherpecuniaryorotherwise,shalleitherdirectlyorindirectlybegiven,promisedor
offeredbytheContractors or any oftheirservants or agents toanyofficer or personsin
theemployment of Employerinanyway relating to
officeoremployment,orifanysuchofficerorpersonshallbecomeinanywaydirectlyorindirectlyintere

stedintheContract,EmployeronbehalfoftheChairmanshallhave thepower
toadoptanyofthecoursesspecifiedinclause24 shownas hemaydeembestsuitedtothe
interestofthe  Employerand inthe event ofany ofthesecoursesbeing adoptedthe

consequencesspecifiedinthesaidclause24shallensue.

18. ChangeinConstitution:

Where theContractorsare a PartnershipFirm,the

previousapprovalinwritingofEmployershallbeobtainedbeforeanychangeismadeintheconstituti
onofthefirm.Where theContractorisanindividual
HinduUndividedFamilybusinessconcern,suchapprovalasaforesaidshalllikewisebe obtained

beforetheContractorentersintoany partnershipagreement where
underthepartnershipfirmwould have the rightto carry out the work hereby undertakenby

theContractors.If previousapprovalasaforesaidisnot obtained,the Contractorsshallbe
deemedtohave beenassignedincontraventionof clausementionincontracthereofand
sameactionmaybe taken and the sameconsequenceshall ensueasprovidedinthe

saidClauseinworkscontract. TheContractorsshallhand

overtoEmployeracertifiedtruecopyoftheDeed
ofPartnership,whichisenteredintobytheContractortowithEmployerasevidenceofthe

namesofthe partners and oftheirsharesinthe saidpartnership.Intheevent
oftheContractorsbeingaJointHinduUndividedFamilybusinessconcernthe
Contractorshallalsohand overthe fullnames,addressand agesofthe
partnersormembersconcernedand dulysatisfyEmployer that

Cco-

suchJointHinduUndividedFamilyhasauthorityand  power inlawtoenter intothesaidContract.

TheseDocumentsand particularsaforesaidshallbe handedoverbythe
ContractorstoEmployeralong
withthequotationsandofferplacedbytheContractorsinresponsetothenoticeinvitingtenders.

19. EngagementofApprentices:

TheContractorshallduringthecurrencyofthe Contractwhen calledupon bythe

Consultantsengageandalsoensureengagementbysubcontractorsandother
employedbytheContractorinconnectionwith
theworks,suchnumberofapprenticesinthecategoriesmentionedintheAct1961and

theRulesmadethereunderand shallberesponsibleforallobligationsof theemployerunder

orasrequiredunder thesaid Act.

20. Workmen'sCompensationliability:
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21.

22.

23.

24,

The Contractorsshallbe responsibleforand pay any
compensationasspecifiedintheWorkmen's CompensationAct,1923 and 1933 and
amendmentstheretoforinjuriescausedtotheworkmen.TheContractor
shallberesponsibleforandpaytheexpenses forprovidingmedicaltreatmenttoanyworkmen who

maysufferany bodilyinjuryasa resultofany accident.TheContractorsshallbe liableforall
paymentsto theirstaff,labourersand ~ workmen  employedforthe performanceor
carryingoutthesaidwork and the Employershallinno event be liableorresponsibleforany
paymentand theContractorsshallkeep Employerindemnifiedagainstthe sameand

fromallproceedingsinrespect thereof. The Contractorsshallat  hisownexpenseeffectand

maintainduringthe currencyoftheContract,a policyofinsurancewithanapprovedoffice,inthe

jointhnames ofEmployerand theContractor
againstrisksundertheWorkmen'scompensationActoranyother statute inforceduring
thecurrencythisContractand Depositsuch policyorpolicieswithEmployerfromtime totime.

Inevery caseinwhichby virtueofthe provisionsofSection12,
Subsection(1l)oftheWorkmen'sCompensationAct, 1923 Employerisoblgedto  pay
compensationto a workmenemployedby theContractorsinexecutionofthe
works,EmployerwillrecoverfromtheContractorsthe amountofthecompensationunder
subsection(2)ofsection12 ofthe saidActand Employershallbe at
libertytorecoversuchamountoranypartthereofbydeductingitfromtheSecurityDepositorfromanys
umdue bythe Employertothe
Contractors,whetherunderthisContractorotherwise.Employershallnot
beboundtocontestanyclaimmadeagainstitundersub-section(1)ofSection12ofthe saidAct,
exceptonthewrittenrequestoftheContractorsand upon
theirgivingtoEmployerfullsecurityforallcostsfor whichEmployermightbecome
liableinconsequenceofcontestingsuch claim.Thecontractorshallalso ~ submitanindemnity

BondtotheEmployerontheapprovedproformaregardingworkmancompensation.

TheConsultantsmayrequiretheContractorstodismissorremove
fromthesiteoftheworkanypersonorpersonsinthe Contractors'employmentwho inthe
opinionofthe Consultantsmay
beincompetentormisconducthimselforthemselvesandtheContractorsshallforthwithcomplywit
hsuchrequirements.

CHILDLABOUR:TheContractorshallnotemployeeanymen&womenbelowtheage
of18yearsonthework.
Suitablesafetyequipmentsuchashelmets,goggles,safetyshoes,facemasks,overallsshallbe
suppliedbycontractortootherlabourers.

Indemnity:

TheContractorsshallassumeallliabilityforand
givetoEmployeracompleteindemnityagainstallactions,
suits,proceedings,claimordemandsarisingoutoforinconnectionwiththecarryingoutoftheworkbyo
rfromanypersonwhomsoever.InthisconnectionthecontractorshallsubmitanindemnityBond
ontheproforma approved by employer covering Indemnity for all claims ordemands
includingworkmancompensation.

Terminationofcontractonaccountofabandonmentofwork:

TheConsultantsmaywithoutprejudiceto the
rightsofEmployeragainsttheContractorsmentionedin
clauseoftheAgreementorinrespectofanydelayorinferiorworkmanshiporotherwiseortoanyclaimf
or damagesinrespectofanybreach ofContractand withoutprejudicetoany
rightsorremediesunder anyoftheprovisionsofthe Contractorotherwiseand
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whetherthedateforcompletionofthe workshasorhasnotexpired bya
noticeinwritingabsolutely,determinetheContractinanyofthefollowingcases:

IftheContractorhavingbeengivenbytheConsultantsanoticeinwritingtorectify,reconstructorrepla

ceany defectivework or that the work isbeingperformedinan inefficientor
otherwiseimproperorunworkmanlikemannerand shallomittocomplywiththe
requirementsofsuchnoticeforaperiodof sevendaysofsuch noticethereafterorifthe
Contractorshalldelayorsuspendthe executionoftheworkwiththe judgmentofthe
Consultants(whichshallbe finalandbinding)they willbe
unabletosecurecompletionoftheworkbythedateforcompletionorhehasalreadyfailedtocomplet
etheworkbythatdate.

(i) If the Contractorbeinga companyshallpassa resolutionorthe Court shallmake an order

thatthecompanyshallbewounduporifareceiveroraliquidatoronbehalfofacreditorshallbeappointe
dorifcircumstancesshallbeappointedorifcircumstancesshallarisewhichentitletheCourttomake
awinding uporder.

(i) IftheContractorcommitsbreach

ofanyoftheTermsandConditionsofthisContract.(iv)

IftheContractorscommitbreachofanyactsmentionedinclauses16tol19hereof.

WhentheContractorhave madethemselvesliableforactionunder
anyofaforesaidcasesorinanycaseinwhichunder any ConditionsofthisContractthe Contractors
shallhave
renderedthemselvestoforfeitureoftheirSecurityDepositorincasesofabandonmentofworkbythe
Contractorsforanycausewhatsoever,the Consultantson behalfofEmployershallhave a
powerto adoptany ofthe following coursesasEmployer
maydeembestsuitedtotheirownmanufacture:

(@ TorescindtheContract(ofwhichrecessionnoticeinwritingto the Contractorunder the
handoftheConsultantsshallbe conclusiveevidence)and inthat casethe

SecurityDepositoftheContractorsshall
standforfeitedandbeabsolutelyatthedisposalofEmployer.

(b) Toemploylabourand
togetsupplyofmaterialstocarryouttheworkoranypartsofworks,debitingtheContractorswiththecost

ofthelabourandthepriceof thematerialsastocorrectness ofwhichcostsand priceofthe
materialsasper thecertificateoftheConsultantswhichshallbe finaland conclusiveagainst
theContractors.

(¢ Toorder that the work ofthe Contractorsbe measuredbyand to take suchpart
thereofasshallbeunexecutedout oftheirhandsand to giveitto anotherContractorto
complete,inwhichcase anyexpenseswhichmaybe incurredinexcessofthe
sumwhichwouldhave beenpayableto the  original  Contractorsif the  wholework  had
beenexecuted bythem (asto theamountofwhichexcess of
expense,thecertificateinwritingoftheConsultantsshallbefinalconclusive)shallbeborne and
paidbythe originalContractorsand shallbe deductedfromanymoney due to them by

Employerunder thecontractorotherwiseor fromtheSecurityDepositora sufficientpart thereof.
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25.

Intheevent ofanyoneormore
oftheabovecoursesbeingadoptedbytheConsultants,Contractorsshall have
noclaimtocompensationforanylosssustainedbythem
byreasonoftheirhavingpurchasedorprocuredanymaterialsorenteredintoanyengagementsor
madeanyadvanceonaccountorwithaview
totheexecutionoftheworksortheperformanceofContract. Andincaseactionistakenunder anyof
theprovisionsaforesaid,the Contractorshallnotbe entitledtorecoverorbe
paidanysumforanyworkactuallyperformedunder thisContractunlessand untilthe
Consultantshascertifiedin writing theperformanceofsuch
workvaluepayableinrespectthereofand the Contractors shallbe
entitledtobepaidthevaluesocertifiedsubjecttotheclaimsifanyofEmployeragainsttheContractors.

Terminationofcontractintheevent ofdeathofContractor:

Withoutprejudicetoanyoftherightsorremediesunder

thisContract,iftheContractorbeinganindividual dies,theConsultantsshallhave
theoptiontoterminatethecontractwithoutanyliabilityontheEmployer  forcompensation or
damagesto the Contractors.Measurementof workdonetillthe deathoftheContractor
willberecordedbyEmployerwhichshallbefinaland bindingonthelegalrepresentativeof
theContractor.

26. SubstitutionofContractors:

27.

28.

Employermayifdesiredmaytake

possessionofalloranyofthemachines,tools,plants,materialsand storesinorupon
theworksorthesitethereoforbelongingtotheContractorsorprocured bythem and intended
tobeusedfortheexecutionof theworksoranypart thereofby
payingorallowingforthesameanamountattheContractrates orinthecaseofContractRatesnot
beingapplicableatcurrentmarket ratestobecertifiedby theConsultantsand
thecertificatethereofshallbefinal. TheContractorshallnothaveanyclaimonthematerialsthathavenot

beenactuallybroughtonsiteofworkirrespectiveofthefact that theContractormayhave
purchasedthesameforuseunder thisContract.Employershallhave also fullpower by

givingnoticeinwritingbytheConsultantsorthroughtheConsultantstotheContractorsoranyoftheirr
epresentativesorauthorizedagentstorequirethem  toremove suchmachines,tools,plants,
materialsand storesfromthepremiseswithintimetobespecifiedinsuchnoticeand intheevent
oftheContractorfailingto complywithany such requisitionthe = Employermay remove them at
the Contractor’sexpensesor sellthem by auctionor privatesaleat the riskand on account
oftheContractorsinallrespectsand
thecertificatesoftheConsultantastotheexpensesofanysuchremoval
andtheamountofproceedsandexpenseof any suchsaleshallbefinalandconclusive.
Anybreachorviolationornon-observanceofanyoftheTermsand Conditionsand
provisionscontainedinthe agreementorthe GeneralTermsorotherwiseinrelationtothe
ContractorWorksOrder shallbedeemedand consideredasa breachofthe entireContractand

entitletheEmployerto exerciseand
enforcethevariousrightsandpowersconferredonEmployerunder theContract.

InfringementofPatentsRights&Royalties:
TheContractorshallassumeallliabilityand fullyindemnifyand
saveharmless,Employer,theirsuccessors orassignsfromand

againstallclaims,suits,proceedings,damages,losses,expenses,fees,anyroyalties,arising
from any infringement, real or claimed, of any patenton any articles,machinemanufacture,

structure,composition,arrangement,improvement,design,device,methodsorprogressembo
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29.

30.

31.

32.

33.

34.

diedorusedintheperformanceofthiscontract. TheEmployerand theirsuccessorsand

assignswillgivewritten noticeofallsuchclaimsand
patentinfringementsuitsorproceedingsinstitutedagainstthem to theContractorwho
willdefendthe sameand willgivetheContractorauthority,assistanceand allavailable

informationtoenablethemtodoso.

Escalation:

Noescalationisallowed/permittedinquotedratesinthe tenderthe sameshouldbe validatleastfor
completionoftheprojectfromthedateofawardingthejobtothesuccessfulcontractor.

Contract Agreement:

Contractorshallexecutethe contractagreementonthe proformagiveninAnnexure I
tothisdocumentimmediatelyafterissueofwork order. Employershallnot make any
paymenttotheContractorbefore executionofcontractagreement.

InitialSecurityDeposit

TheContractorsshallwithinsevendaysofissueofacceptanceletter(LOl)orbeforetheexecutionoft
his Agreementdepositwiththe Employera sumofequivalentto 2.0 %
ofacceptedcontractvaluebydemanddraftinfavourof EMPLOYER. The Employershallnot be
liabletopay any interestto theContractorsontheamountofsuch SecurityDepositfortimelyand
properperformanceofthesaidworkbytheContractors.Thesaidamountshallbeliableforforfeiturein
additiontoallotherrightsand remedieswhichareavailabletotheEmployerunder
thesaidGeneralConditionsofContract.

RetentionMoneyDeposit(RMD)

Anamountequivalentto10% ofthe valueofeachinterimbillshallbe
deductedfrominterimbillsofthecontractortowardsRMD,subjecttoamaximumlimitof10%
ofcontractvalueinclusiveofinitialSecurity Deposit.

AppropriationofSecurityDepositstowards TheEmployer'sDues.

All sums  bywayofdamages,Compensationsor otherwisehowsoever  and allother
sumsofmoney payableby the Contractors toTheEmployerunder
thetermsofthisAgreementorthesaidWorkOrdermay be deductedfromthe cashamountofthe
SecurityDeposit or be realizedfromthe Employer guarantee
ofthelnitialSecurityDepositlyingwithTheEmployerunder thisAgreementorfromanysumswhichmay
be due or may becomepayableby the Employertothe Contractorson any accountwhatsoever
and intheevent ofthe
Contractor'sSecurityDepositbeingreducedbyreasonofanysuchdeductionorasaforesaid, the
Contractors shall,within15days thereafter,make good incashanysum or sumswhichmayhave
beendeductedfromSecurityDepositoranypart
thereof.SubjecttotheotherprovisionsofthisAgreementand
theGeneralConditionsofContractrelatingtotherightoftheEmployer to retainand
deductanyamountthat may be due to The Employeron any
PaymentforWorkdoneaccountwhatsoeverthe 50% oftotalSecurityDepositmadebythe
Contractorsshallbe refundedafter the completionofthe work inallrespects.Thisdatewillbe the
sameasindicatedinthecompletion Certificate. Balance50% ofSD (i.e.5%
ofcontractvalue)retainedincashshallberefundedafter
completionofdefectsliabilityperiodof12monthsand onissueoffinalcompletioncertificate.

The Employerwillpay to the Contractorsinrespectofthe saidwork mentionedinthe saidcontract
documentonthebasisoftheratesspecifiedthereinatthetimesand inthemannerspecifiedinthesaid
WorkOrderand/orintheGeneralConditionsofContract.
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35.

36.

Manner andperiodinwhichtheworkis tobecarriedout

TheContractors agreeand undertaketodulyperformand executeand completethe
saidworksetforthinthe contractdocuments and  the subsequent  amendments, if
any,issuedfromtimeto time there to inthemannerauthorizedbyand under
theGeneralConditionsofContract. Thesaidworkshall throughoutthe stipulatedperiodofthe
Contractbe proceededwithallduediligence,promptness,care and accuracyand
inaworkmanlikemannertothe  satisfactionofConsultantsand  The  Employerandwould be
completed in accordance with the saidSpecifications,Designs,Drawings,Scheduleof
quantitiesand instructionson orbeforethe duedatementionedinthe
saidContractagreement,time being theessenceof theContractonthepartoftheContractors.

Compensationfordelayforunfinishedwork

Withoutprejudicetotherightsand remediesofthe Employeragainstthe Contractorsunderanyof
the provisionsofthisagreementand the GeneralConditionsofContractorthe saidWorkOrder
orotherwiseif  the Contractorscommitany defaultor breachofthe  Terms andConditionsof
thisAgreementand/orthe GeneralConditionsoftheContractand/orthe saidWorkOrder
orfailinthedue
performancethereofwithinthetimefixedbytheContract(whichistheessenceoftheContract)and
donotcompletetheentireworkonthestipulateddue

date, TheEmployershallbeentitledtorecoverfrom theContractorsand  theContractorshereby

agreetobeboundtopay totheEmployerasand bywayof
Compensationorliquidateddamages,anamountcalculatedattherate
of1%(1percent)ofthecontract valueper week orpart there
ofsubjecttomaximum10%(Tenpercent)ofthe contractvaluefordelay
beyondstipulateddateofcompletionas mentionedinthe Contract/WorkOrder and both the
parties hereby confirm,record anddeclare that the amount of
compensationorliquidateddamages fixedasaboverepresentthegenuine,fairand

reasonablepre-estimatethereofconsideringallthe facts  and circumstancesasthe lossand
damagesthat wouldbe likelysufferedby The Employeron accountthereof.ltisfurtherhereby
agreedand confirmedthat the sumpayablebythe Contractorsunder this
provisionshallbeconsideredas
reasonablecompensationirrespectiveofwhetheractuallossordamagehasorhasnot
beensustainedand TheEmployerwouldnotbe
requiredtorenderanyproofinsupportthereof.Liquidateddamages/compensationfordelayshall
notberecoveredforthedelayswhicharenotattributedtothe ContractorandEmployerhasauthorized
extensionoftimeforsuchdelays.

Itisfurtherspecificallydeclaredthat
anyextensionoftimegrantedbyTheEmployershallnotamountto abandonment,
waiveragainstTheEmployerofitsclaimforcompensationorliquidateddamagesunder
thisprovisionand the acceptanceofdeliveryofany itemofthe work by TheEmployerwillnot
bedeemedtoconstituteanywaiverofTheEmployer'srightnorshallbedeemedtobeexecutedcom
pletely onlywhen fulland finalmeasurementsdulycertifiedbyTheEmployerand
theConsultantshave beenmadeand tillthen the Contractorsshallnot bedeemedto be
dischargedorabsolvedfromalltheir  obligationsintermsofthe  Contractincludingspecificallythe
provisionrelatingto the payment of reasonablecompensationanddamages
asaforesaid.ltisspecificallyagreedand declaredthat intheevent
oftheContractorsnotcompletingtheworkeven afterthe stipulateddate,theaforesaidprovision
shallnot bedeemedto preventor stopThe Employerfromexercisingany other rightsor remedies
availabletoThe Employeragainstthe  Contractorsincludingthe  completionofthe work
throughany otherContractororagency orotherwisehowsoeverattheriskand the accountof
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37.

38.

39.

40.

41.

ContractorsandTheEmployershallbeentitledtorecoverandtheContractorsshallbound
topayallsuchlossesanddamages toTheEmployerrightsand
remedieswhichareavailabletoTheEmployerunder

clauseofworkscontractofthe GeneralConditionsoftheWorksContract.

IDLE LABOUR:

Whateverthe reasonsmay be,
noclaimforidlelabour,additionalestablishmentcostofliveandlabourchargesoftoolsandplantswo
uldbeentertainedunder anycircumstances.

Supervisionofwork

Inadditiontoadequatenumberoftechnicalsupervisorystaff,theContractorsshallkeep
constantlyattheworksiteacompetentEngineerorsuchother
competentpersonasmayberequiredtosetthework.Anydirectionorexplanationgivenbythe
Employer'sorthe Consultant'sauthorizedrepresentativeto
suchpersoninwritingshallbeheldtohavebeengiventotheContractors.

DismissalOfWorkmen

ThecontractorshallatinstructionofArchitectimmediatelydismissfromtheworksanypersonwhointh
eopinionofArchitect /SHCILbeunsuitableorincompetent.

InspectionofWorkandaccesstothesame:

Siteengineersdeputedbythe consultantshallsupervisethe work constantlyand
inspectionwillbemadeperiodicallyduringthe progress ofthe work bythe
representative/representativesofTheEmployeras wellasbythe senior representativeofthe
Consultantsand allmaterialsand workmanship mustbe of acceptablequality and efficiency
to the saidrepresentatives.The decisionoftheConsultantsinthisrespectwillhoweverbe
finaland bindingonthe  Contractors.Ifthe progressofanyparticularportionofthe work
isunsatisfactory, TheEmployershallnotwithstandingthe factthat  thegeneralprogressofthe
workissatisfactory, beentitledtotake actionaftergivingthe Contractors
15daysnoticeinwritingand theContractorswillhave
noclaimforcompensationforanylosssustainedbythem owingtosuchaction.Allworksunder
orexecutedinpursuanceofthiscontractshallatalltimesbeopentothe
inspectionandsupervisionofthe Employerand theirauthorizedrepresentativesand
agentsaswellastheConsultantsortheirrepresentatives.The contractoristo provideat
alltimesmeansof
access,laddersandnecessaryattendantsforinspectionofmeasurementofworksbyconsultant

S.

(a)ltisspecificallyand  distinctlyunderstoodand agreedtobetween TheEmployerand
Contractorsthatthe Contractorsshallhave no right,titleor interestinthe sitemadeavailableby
TheEmployerfor executionofthe worksor inthe buildingstructuresor worksexecuted on
thesaidsiteby theContractors or inthe goods,articles,materials,etc., broughton the
saidsite(unlessthe samespecificallybelongsto theContractors)and theContractors
shallnothaveordeemedtohave anylien
whatsoeverchargeforunpaidbillsnorwillbeentitledtoassumeorretainpossessionorcontrolofthe
site orstructuresand TheEmployershallhave anabsoluteandunfetteredrighttotake
fullpossessionofthesiteand toremove  the Contractors,theirservants,agents and
materialsbelongingtothe Contractorsandlyingonthesite

(b)TheContractorsshallbe allowedtoenter upon thesiteforexecutionoftheworksonlyasalicensee
and shallnot have anyclaim,right,titleorinterestinthe siteorthe structureserectedthereonand
TheEmployershallbeentitledforsuchlicenseatanytimewithoutassigninganyreason.
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42. Measurementofwork
Assoonastheitemofworkiscompleted, noticethereofshouldbegivenforthwithbytheContractorsto
the Consultants.Arepresentativeofthe Consultants/SiteEngineerrepresentativewillthen
measure the work completedand record the
measurementsinmeasurementbooks(MB)suppliedby theEmployerwhichwillconstitutethe
basisforpaymentofsuchworks by The Employerto theContractor.The
Contractorshallsigneachand every Measurementsheetand Certificateintoken of acceptance
thereof . Employer’srepresentatives/ Engineershallhave rightto check /
verifythemeasurementsjointlyrecordedbythe  contractorand consultant’srepresentative.The
contractorshall submitthe billsinduplicateon the proformaapprovedby the consultant/
Employeralongwithall supportingpapersto consultantforcertification.Mode ofmeasurementto
be decidedsolelyby consultant.

43. ProvisionalPayment
Nopaymentshallbemadeforanyitemofworkstillthewholeoftheitemshallhave beencompletedand
certifiedbythe consultant.The Employermay howeverat theiroptionand onrecommendationof
consultantpaytotheContractorsprovisionalamount(partrate)proportionatetothepartofthework
asapprovedand passedbyConsultants.Thecertificateofsuchapprovaland passingofthe part
sumssopayableshallbefinalandconclusiveagainsttheContractors.

44. Finalpayment
ThefinalmeasurementCertificate/BillshallbepreparedbytheConsultantsandContractorswithinthr
ee monthsfromthe dateofcompletionofthe worksubjectto the
claimofTheEmployeragainsttheContractors
forcompensationorliquidateddamagesorotherwiseasprovidedinthesaidContract,
agreementand the GeneralConditionsofContract.(50%ofthe
totalsecuritydeposit(includinginitial securitydeposit)shallberefundedtothecontractor
onissueofcompletioncertificate.

45. BilstobeintheEmployer'sprescribedform
The Measurement Certificate/Billshallbe prepared jointlyby  the
Consultants'representativeand Contractorsandshall
besubmittedinduplicatealongwithallthesupportingdocumentstotheconsultants
forcertification.

46. Liabilityforpaymentoftaxes,dutiesetc.

TheContractorsshallbeboundand
liabletopayalllocaltaxes,ceases,exciseandcustomsduties,GST,incometax or anytaxes
toGovt./other public authorities.UndernocircumstancesshallTheEmployer
beliabletopayanysuchtaxes,ceases,dutiesetc. ontheworkorderoranypartorcomponent
thereoforanymaterialsorstoresboughtbytheContractorsorsuppliedbyTheEmployerorotherwis
ehowsoevertotheend and intentthat allsuchliabilitiesshallbeborne
anddischargedsolelybytheContractorswhoshall keep
indemnifiedTheEmployeragainstthesame.

44. SettlementofdisputeandDifferences

a The Contractorshalltryto settleallmatterspertainingto thiscontractfirstwiththe
Consultant. Thedecisionofthe Consultantmay be inthe formofa
certificate,instructionorotherwise.Thedecision,
opinion,direction,certificateforpaymentwithrespecttoallorany ofthe
acceptedmatters(whichareindicatedhereinafter),ofthe Consultantshallbe finaland

conclusiveandbindingonthe Contractorand shallbewithoutappeal.
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by All

45,

47.

other disputesand differencesofany kindwhatsoeverbetweenthe Contractorand

theConsultant arisingout oforinconnectionwiththe contractorcarryingout the
works(whetherduringprogressof work or withindefectsliabilityperiodand whether beforeor
within365days ofdetermination/abandonment/breachofthe contract)shallthen be

referredbythe Contractortothe Employergiving interaliafulldetailsofmatterunder disputeand
thereasonsthereof. TheEmployershallwithinaperiodof

60 daysfromthe receiptofsuchreferencefrom the
Contractor,givehisdecisioninwriting. IftheContractorisdissatisfiedwiththe decisionofthe
Employer,or if the Employerdoesnotconvey his decisionwithin60days,hecan referthematter
forarbitrationbyservingawrittennoticeontheEmployer,

throughtheEngineerwithinaperiodof28days

ofsuchdecision.Thenoticeshallspecifythematterswith fulldetailsand amountwhichare
indisputeand referredforarbitration.However ifthe Contractordoesnot make
anydemandforarbitrationinrespectofanyclaimswithin60 daysofreceivingthe intimation fromthe
Employerthat the finalbillisready forpaymentthe claimifanyreceivedafter60  daysperiod
shallbeabsolutelybarredfromreference tothearbitration.

Arbitration

Thedisputesand differencesbetweenthe Contractorand
theEmployerarisingoutofthiscontractshall be
referredtoasolearbitrator. Thesolearbitratorshallbe selectedbytheContractorfromapanelof3
arbitratorssuggestedby the Employer.The arbitrationproceedingsshallstrictlybeaccordingto
theArbitrationand ConciliationsAct-
19960ranystatutorymodificationthereof. Theplaceofarbitrationshall beatMumbai.
Thearbitratorshallhave powertoopenup,reviewand
reviseanycertificate,opinion,decision,requisition ornoticeand any

matterrequiredinhisopinion,saveinregardtoexceptedmattersreferredtointheClauseno.46andt
odetermineallmattersindisputewhichshall besubmittedforarbitration.

Thearbitratorshallmake hisaward withinlyear(orsuchfurtherexpected
timeasmaybedecidedbyhim
withtheconsentoftheparties)fromthedateofenteringonthereference.Ilncase,duringthearbitratio

n proceedingsthepartiesmutuallysettle/ compromiseor compoundtheirdisputeor
difference,thereferencetoarbitrationand
theappointmentoftheArbitratorshalldeemedtohavebeenrevokedand
thearbitrationproceedingsshallstandwithdrawnorterminated,witheffectfromthedateonwhichthe
parties fileajointmemorandumofsettlementthereof,withtheArbitrator.

ThissubmissionshallbedeemedtobeasubmissiontoarbitrationwithinthemeaningoftheArbitratio
n&Conciliation’sAct—1996 oranystatutorymodificationthereof.

ItisagreedthattheContractorshallnotdelaythecarryingoutoftheworksbyreasonofanysuchmatter,
guestionordisputebeingreferredtoarbitration,but shallproceedwiththe workswithalldue
diligence
andshall,untilthedecisionoftheArbitratorisgiven,abidebythedecisionoftheConsultantand
noawardofthe Arbitratorshallrelievethe Contractor ofhisobligationstoadherestrictlyto  the
Consultant instructionswithregardtotheactualcarryingoutoftheworks. TheEmployerand
theContractorhereby alsoagreethatarbitrationunder
thisClauseshallbeaconditionprecedenttoanyrightofactionunder thecontract.

ProgrammeofWork:
TheContractoronstartingthe workshallfinishtothe Architectaprogrammeforcarryingout
theworkstageinthe stipulatedtime.Agraph or charton individualwork  shallbe

maintainedshowingtheprogrammeeachweek

atsitepreparesinconsultationwiththeArchitect. Acceptanceofabiddertenderdoesnot
necessarilyimplyacceptanceof the schedulesubmittedtoEmployermodificationsto
theschedulesubmittedatnoextracosttoEmployer.
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48. Exceptedmatters
FollowingmattersreferredinGeneralConditions(GCC)and
specialconditionsofcontract
(SCC)shallbeconsideredasexceptedmatters.GCC—

Clauseno4(Completionofwork)
Clauseno5(Extensionoftime)
Clausenol1(Defectiveworkandmaterial.)
Clauseno13&14(Measurementofwork)
Clausenol6(Assignment)
Clauseno36(CompensationforDelay)

SCC- Scopeofwork
Clauseno9(Testingofworkandmaterial)
Clausenolland
12(Measurementanddimensions)
Clauseno26(Mockup)

49. Extraitems
Thecontractorisrequiredtoexecutethe tenderitemsonlyatsiteasperthe
requirementsofEmployer.Non-tenderitemsi.e.extra itemsshallnot be executedunder
anycircumstancesbeforetakingapproval
fromEmployer/consultants.Incaseitisrequiredtoexecutesuchitemsonsites,contractorshallinti
mate
thesametotheconsultant&Employer&willhavetoproducetheexpectedquantityofthatparticularite
m aftertakingsitemeasurementsé&the lowestpossibleratesupportedwithrate
analysisalongwith necessarysupportinginvoices,quotationsdulycertifiedby Consultants.The
contractorsOH &profit shallbe15%,+Workcontracttax@ 4%offinalratetobeadded.TheProject-in-
chargefromEmployers end shallreserve therightofchecking,correcting &certifying the rate
jointly with Consultantsrepresentative&permissionof
executingsuchitemsshallbegivenafterentiresatisfactionofrateanalysisproducedby contractor.
Asfaraspossible,the ratesforextra itemsshallbe derivedfromthe
ratesquotedbythecontractorforothersimilariteminthetender.

50. Deviatedltems
Contractorshallnotexecuteany deviateditemwithoutthe
writtenpermissionfromtheconsultant/Employer.Theratesforsuchdeviateditemsshall
bederivedfromthetenderitems.

51 FailurebyContractor toComplywithConsultant’sInstruction.
IfthecontractorafterreceiptofnoticefromtheArchitectrequiringcompliance,with such
furtherdrawingsand /orinstructions,fails,withinsevendaystocomplywiththe same,the
Architectmayemployotherpersonstoexecuteanysuchworkwhatsoeverasmaybenecessarytogi
veeffectthereto and
allcostsincurredinconnectiontherewithshallberecoverablefromthecontractorbytheemployeron
acertificate bytheArchitecttobedeductedbyhimfromanymoney dueasto duetothecontractor.

SPECIALCONDITIONSOFCONTRACT
ScopeofWork
Thescopeofthe workistoexecutethe

Interiororientedcivilworkssuchasflooring,jamblining,punning,Falseceilingworks,Carpentry
workssuchaspartitions,paneling,storages,tables,FalseCeilings,Loose
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furnituressuchaschairs,softfurnituresuchasverticalblinds,carpets,HVACworks,providingforlightp
oints

Nlights,conduits/raceways,cabling,electricalfittings,CCTV.FireDetection/Fire-

fighting/AVsystemsetc. forSHCIL

Asdetailedinthedrawing, specificationsandbillofQuantities.

1. TimeLimit
Theentireworkshall becompletedwithin6W eeks fromdateofcommencement.

2.
TermsofPayment
Thefollowingtermsofpaymentshallapply:

a. "OnAccount"
billswillbepaidascertifiedbyConsultants/Employer,takingintoconsiderationworkinprogress

b. Anyworkdone
atfactorywillnotbecountedintherunningaccountbillsuntithematerialisbroughttothesiteofwork

Minimumvalueofrunningbillsshallbe4Lakhs.Anybilloflesseramountshallnotbeprocessedor
rejectedasperProject-in-charge’'sdescription.

d. Retentionmoney @10%shallbe retainedfromeveryrunningbillsubjecttoamaximumof10% of
contractvalueincludinglSD.and  the50%  oftotalSDshallbereleasedoncompletionofworkand
balance50% shallbereleasedaftercompletionofdefectsliabilityperiodof24monthsand
onissue ofFinalCompletionCertificate.

TheContractorshallnormallybepaid2billsinamonth.IfintheopinionofConsultanttheprogress
ofworkwarrant asecondpaymentinamonth,thesameshall bearrangedbytheEmployer.

f. Running/Interimbillswillbe paidafternecessarydeductionswithin10workingdaysfromdateof
submissionofcompletebillalongwithallsupportingdocumentsand on
certificationofbillbytheConsultantasunder:-

g. Part/onaaccountpaymentof75%amountcanbemadewithin510workingdays fromthedateof
submissionofcompletebill.

h. -
Balance25%paymentwithinl5workingdaysfromofsubmissionofcompletebillbytheContrac
tortotheConsultantand afterdetailedcheckingbytheConsultantand Employer’'sEngineer.

Nopaymentshallbemadeto the Contractorunlessthe
contractagreementisexecutedandall insurancepoliciesasstipulatedinthetenderaretaken
andsubmittedtotheEmployer.

3. Righttodistributework
The Consultants/Employerreserveallrightsto divide,distributethe  tenderitemsto  more
thanone agency,deleteanyitemoroperateitemsquotedasrateonly.

The manufacturingofchairsshallbe carriedout at the Contractorsfactory/premisesand
theratesquotedshouldbeinclusiveoffreedeliverytothesite.

4, IdentityCards
TheContractorshallbegivenapprovedidentitycardstoallhisworkers,whichwillhavetobeproduce

dbytheContractors’'workmenasand when

demandedbytheConsultants/Employer'srepresentatives orSecuritymen.
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10.

11.

12.

ElectricSupply&water supply
The  contractorshallmake hisown arrangementforpower and water froma
singlepointgivenbyEmployer

Testingofworks and materialsand preparationofsamples

TheContractorshall,asrequiredbythe
Consultants,arrangetotestmaterialsand/orportionsoftheworksathisowncostinorder
toprovetheirsoundnessand efficiency.Ifafteranysuchtest,theworkorportionsofthe  worksare
found,inthe opinionofthe Consultantsto be defectiveor unsound,theContractorshallpulldown
and re-erectthe sameathisown cost.Samplesofeachclassofmaterials and
workmanshipshallbe submittedbythe Contractorforthe approvalofthe Consultants/Employer
beforeprocurementandexecution.

Notice

TheContractorshallcomplywithallactsand regulationsforthe
successfulcompletionoftheContractworksandshallpaynecessaryattentiontoallnoticesand
payallfees/charges.

Measurementtoberecordedbeforeworkiscovered up

TheContractorshalltake
jointmeasurementswiththeConsultants’representativebeforecoveringuporotherwiseplacing
beyondthereachofmeasurementanyitemofwork.ShouldtheContractorneglecttodo so,the
sameshallbe uncoveredat Contractor'sexpenseor indefaultthereof,no
paymentorallowanceshallbemadeforsuchworkorthematerialswithwhichthesamewasexecut

ed.

Dimensions

Figureddimensionsaretobefollowedinallcases.Largescaledetailstake
precedenceoversmallscaledrawings.
Ingeneral,thedrawingsshallindicatethedimensions,positionsand
typeofconstruction;thespecificationsshallindicatethe  qualitiesand methods,and the
billofquantitiesshallindicatethequantumand rateforeachitemofwork.

Anywork indicatedinthe drawings and not mentionedinthe specificationsor vice-
versa,shallbefurnishedas thoughfullyset forthinboth. Any
ambiguity,conflictofinterpretation,errors
orinconsistenciesdiscoveredinthedrawings/documentsshallbepromptlybroughttotheattentio
noftheEmployerand
theConsultants.Generally,theprovisionsgivingmorerigorousinterpretationshallprevail, but
inthe event ofdisagreementbetweentheContractorsand the supervisor,decisionofProject-in-
chargeshallbe final.Incaseofanydiscrepancy,the Contractoristo askforan explanationbefore
proceedingwiththework.

Actionwhere thereisnospecification
Incaseofanyclassofworkoverwhichthere

isnospecificationmentioned,thesameshallbecarriedoutinaccordancewiththe
latestindianStandardSpecificationssubjecttothe approvalofthe Consultants andEmployer.

Clearingthesiteofworks
TheContractorshallclearthesiteofworksaspertheinstructionsoftheConsultants. Thesiteofwork
sshallbeclearedofallmen, materials,sheds etc.,
belongingtotheContractor.Thesiteshallbedelivered back totheEmployerinacleanand neat
conditionasrequiredbytheConsultantswithinaperiodofoneweek afterthejobiscompleted.
Incase offailurebytheContractor,theEmployerwillhave
therighttogetthesiteclearedattheriskandcostoftheContractor
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

OccupationofpartiallycompletedportionbytheEmployer

TheEmployershallbeentitledtoand willbeatlibertytooccupyeven thepartiallycompletedportionof
the workbythemselvesorthroughtheiragentsand servantsifthey
sodesire.Necessaryextensionoftimeforcompletingtheworkshall,however,begrantedtotheCo
ntractorbutheshallhave noclaimfor anycompensationwhatsoeverdue  tothe delay,ifany,
involvedincompletingthe workonaccountof partialoccupation.

TypographicalorClericalErrors
The

Consultantsclarificationsregardingpartiallyomittedparticularsortypographicalorclericalerrorss
hallbefinalandbindingontheContractor.

Information tobefurnishedtoEmployeroncompletionofwork

The Contractor,on completionofwork shallfurnishina
tabulatedform,allpertinentandnecessary informationregardingthe
material,hardware,metalwork, glassetc., usedintheitemsofwork. Theinformationalsoto

containthe namesofsuchagencies who arespecialized for certain items likemelamine
polishing, exclusive hardwareetc. This tabulatedinformationisto  helpthe  Employerin
maintainingtheirofficeafterdefectsliabilityperiodisover.

PerformanceGuaranteeforallbought outitems
Contractorshallsubmitwrittenperformanceguaranteeforallboughtoutitemsfromhimaswellasfr
om manufacturer.

LanguageofTender
"English"is theofficiallanguageofTender.

ReportingofAccidentstoLabour:
TheContractorshallbe responsibleforthe safetyofpersonsemployedbyhimonthe
worksandshall report theaccidentstotheEmployer.

Documentstobecomplementary

AllSectionsofContractDocumentsand workingdrawingsshallbe
complementarytoeachother.In
caseofambiguities,discrepanciesorcontradictionsbetweenanytwosections,Employer/Cons
utants® decisionshall befinalandbindingontheContractor forinterpretationofsame.

ContractorsSuperintendence

TheContractor shallappointtechnicallyqualifiedand
experiencedpersonstosupervisetheworkatsite. The Contractorshallobtainthe
approvalfromEmployer/Consultantsabout competenceofsuchpersons.

InspectionbyContractor
TheContractorshallinspectalltheworksand
satisfyhimselfbeforesameisofferedforinspectiontotheEmployer/Consultants.

RemovalofDebris

Contractorshallarrangetodisposeoffdebris,wood shavingand anyother

wasteproductcreatedwhiecarryingoutthework,outsideEmployer's

premises.TheContractorshalltake duecare whiledisposingofsuchwaste materialsand

ensurethat anyrules/regulationslaiddown byMunicipal/Employeroranyother statutoryBody are

not violated.The Contractorshallbe responsibleandanswerableto
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anycomplaintarisingoutofimproperdisposalofwastage.Quotedrateshallincludethecostofsam
eand noextrapaymentshallbemadetowardsthisaccount.

Mock-up

The Contractorshallpreparea mock-up ofeachitem,if
required,strictlyinaccordancewiththespecificationsfreeofcost,forapprovalofConsultantsand
Employer.The workon theseitemsshall proceed furtheronlyaftertheapprovalofthemock-up.

Ratesquotedbythe Contractorforthe worksto be carriedout shallbe validforallfloorsincluding
basement.

The Contractorshallsubmitoriginalcopiesofinvoices,order formsforany
materialspurchasedfor projectwork,toEmployer/Consultants.

TheContractorshallcalculaterealisticquantitiesafterreceiptofdrawingsand
aftersubmittingfirstinterim billbutbeforesubmittingthesecondinterimbill
toEmployer/Consultants.

Works atNight

SincetheContractorisalsorequiredto work at nightinorder to completethe work withinthetime
schedule,theContractorshallprovideand maintainathisowncost
sufficientlightstoenabletheworktoproceed satisfactorilywithoutdanger.

Theratesquotedbythetendererinthescheduleofquantitieswillbedeemedtobeforthefinishedwork
andshallincludeallchargesfor:

a Materials,Labour,

maintenance,fixing,arranging,cleaning,makinggood,haulingetc.

b. Plant,doublescaffolding,framework, Englishladders,ropes,nails,spikes,tools,materials
and workmen,protectionfromweather,temporarysupports,platform
andthemaintenanceof thesame.

c. Coveringforthewallingand
otherworksduringinclementweatherorstrikesorwheneverdirected, asnecessary.

d.

Alltemporarycanvas,lights,tarpaulin,barricade,watershootsetc

. e. Allmeasuresrequiredtobetaken

forprotectionofexistingworks.

f. All such temporaryweather-proofsheds at such placesand ina manner approved

bythe
Consultantsforthestorage

andprotectionofmaterialsagainsttheeffectsofsunandrain. g. Alltestingofmaterials.

h. NotoolsandplantsshallbeissuedbytheEmployerunder

theContract.i.Allpresentand futuretaxes,levies,duties,feesetc.

Ratestovalidforadditionalscopeofwork
Rates quoted bythetenderershallbevalidforaperiodof180days

fromthedateofawardingthetenderortillcompletionofworkwhicheverislater.IfEmployerdecidesto
placeworkorder foradditionalscopeofworkinthe samepremisesortoamendthe
originalworkorder foradditionalscopeofwork inthesamepremises,the  contractorshallbe
boundto acceptthe sameatratescontainedinthe original tender;providedsuchworkorder
oramendmentisissuedpriortocompletionoftheworkcontainedin
theoriginaltender.However,anydecisioninthisregardshallbetaken bytheEmployeronly.

Dimensionswrittenondrawingsaretobefollowed.Noscalingofanydrawingsshallbecarriedoutatsi
te byworkmen/laborduringexecutionofwork. Theclarifications,ifany,
requiredfortheexecutionofanyitemshallbetimelygivenbytheEmployer/consultantsinweeklyco-
ordinationsitemeetings.
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Therunningbillswheneversubmittedtothe
consultantforcertificationprocessshouldaccompanytherunningmeasurement
sheetscontainingthoseitemswhichare
billedinthatparticularrunningbill. Themeasurementsheetsproducedbythecontractorshouldbej
ointlycheckedfully/partlyasdesiredbytheEmployer/consultants.

Nodisturbancesshouldbe
observed/noticedinmeasuredquantitieswritteninmeasurementsheets&billedquantityforwhic
hthe measuredquantitytakesprecedenceonbilledquantity&thebillshallbecorrected
&certifiedaccordingly.

Noescalationisallowed/permittedinquotedratesinthe tenderwhichshouldbe
validatleastfor180daysfromthe  dateofawardingthe jobto the  successfulcontractor,or
tilthecompletiondate,whicheverislater.

Weeklysiteco-ordinationmeetingsshallbe  conductedforthe  contractorsworkingon
site&properintimationshouldbegiventotheEmployer/consultantsinordertomonitortheprojectmo
reefficientway.The relativedecisionforthe executionoftender itemsshallbe giveninthese
meetingsbyEmployer/consultantsbyproducingworkingdrawings/hand-
madesketchesifany.Contractor’s,senior
representatives/partner/directorshallattendthesemeetings.

Workingonholidays

Thecontractorisrequiredtotake
permissionfromlocalauthoritiesofEmployer/consultantsforworking
ofextrahoursatnight&onpublicholidaysbyensuringnoinconveniencetoinhabitantsofthepremise
s&other
officesaswellasneighbours.Fortimelycompletionofproject,contractorisrequiredtoproducemo
relabors&regularmaterialsupplyasrequiredonsiteasdirectedbyconsultants.

Thecontractorshallshifttheexistingfurnituretoother
destinationasdirectedbyEmployer/consultantsifany,forwhichinventoryforfurnitureshallbemad
e&submittedtoEmployerforfurtherrecordforwhich
noclaimsshalbeentertainedbyEmployer/consultants.Anyloosefurniture'ssuchaschairs, tabl
es,etc. tobehanded overtotheEmployer.

Thecontractorshallsubmittestreport
fromthemanufacturersofvariousmaterialsusedintheworkasinstructedbytheconsultant/Empl
oyer.

The entirework orpart work may be inspectedbyCTE’sorganization,CVC,New Delhi.Any tests

suggestedbythem  shallbe carriedout bythe contractorathisown cost.Anyrecovery
/deduction suggestedbyCTEshallberecoveredfromthecontractor.

Astheentireworkistobecompletedinthescheduletime,theEmployermaypermitthecontractorto
make theloosefurnitureinhisfactory/workshopand supply
tothesiteafterconsultantsinspection.

Ifthe contractorfailstocompletethe worksasper aboveschedulethe Employerwillhave
arighttolevypenaltyattherategivenappendixtoformatender.

All drawingsshallremainpropertyofEmployer.The drawingsare to be usedonlyfortheproject
concerned.
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